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For Tax Exempt Projects Only 
 
 

Agreement for Professional Construction Management Services 
 

SCHEDULE OF PROJECT DETAILS 
for the 

 
[PROJECT NAME] 

U-M Project No. P0000____   
 

This SCHEDULE OF PROJECT DETAILS supplements and is incorporated into the Agreement for 
Professional Construction Management Services dated_______________ between THE REGENTS OF 
THE UNIVERSITY OF MICHIGAN, and ___________________.  Where any such item is amended, 
voided or superseded; only that portion of such item not specifically amended, voided or superseded 
shall remain in effect. 
 
1. Description of Project  (Recital A of Agreement) 
 
 
 
 
 
 
 
 

The project is for a non-profit hospital, granted such status by authorizing taxing units of the 
State of Michigan, and is exempt from Michigan General Sales Tax (Re: Michigan Public Act 167 
of 1933, Section 4 as amended).  Exhibit “C”, attached hereto for the Construction Manager’s 
use, includes a completed Michigan Sales and Use Tax Contractor Eligibility Statement 
(Michigan Dept. of Treasury Form 3520), a Michigan Sales and Use Tax Certificate of 
Exemption (Michigan Department of Treasury Form 3372) and a letter of authorization from the 
IRS (as required by Form 3372). 

 
 

2. Schedules  (Section 3.7 of Agreement) 
 

The Design Professional design release dates of documents to CM are: 
 
 
Document description                 Design Release Date 
 
 
 
 
 
 
 
 
 
 
These dates are incorporated in the Construction Manager’s Project Schedule in accordance 
with Section 3.7.1 of the Agreement. 
 

{F1} 
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The Project Schedule Substantial Completion and occupancy date for all areas of the Project is  
  . 

 
Additional established contract milestone dates are: 
 
 Description   Date  
 

 
 
 
 
 
 
 
3. Construction Cost  (Section 2.10 and Part 7 of Agreement) 
 

A Fixed Limit of Construction Cost (FLCC) is hereby established in accordance with Agreement 
Section 2.10.7 for $______________. 

   

DESCRIPTION AMOUNT 

Construction Base (Trades & Supply Contracts) $ 

General Conditions Costs  

Construction Subtotal $ 

Construction Manager’s Fee (based on Construction Base Subtotal)  

   General Liability Insurance Amount (included in Fee) $   

   Builder’s Risk Insurance Amount (included in Fee)     $   

Construction Manager’s Pre-Construction Personnel  

Construction Manager’s Construction Personnel  

Construction Manager’s Contingency  

Fixed Limit of Construction Cost $ 

 
The components of this Fixed Limit of Construction Cost will be tracked by the Construction 
Manager via the U-M Construction Cost Control Summary (CCCS), in the form provided by 
Owner in accordance with Section 1.3.3 of the Standard General Conditions, beginning with the 
first Schematic Design estimate, and the Construction Manager shall issue monthly reports as to 
compliance.  In addition, Bid Release Recommendations and Award Recommendations shall 
include an updated CCCS report as of the date of Recommendation submittals. 
 
The Guaranteed Maximum Price (GMP) will be submitted in accordance with Part 7 of the 
Agreement. 

  
4. Pre-Construction Phase Services (Section 3.8 of Agreement) 
 

The Construction Manager shall prepare and update detailed cost estimates in accordance with 
Section 3.8 as the Design Professional progresses with the preparation of the Schematic, 
Design Development and Construction Documents for each document package as detailed in 
the Agreement. 

 
In addition, these detailed costs estimates although prepared in the format of CSI division and 
subdivision, shall also be presented to the Owner in the above listed document packages and 
also subdivided in the Construction Manager bid package format prior to going out for bid with 
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the first bid package, and shall comply with the Fixed Limit of Construction Cost included herein 
and with each separate component of the Fixed Limit of Construction Cost. 

 
In accordance with Section 3.8.4, the Construction Manager shall promptly advise the Owner 
and the Design Professional if there are indications that the Fixed Limit of Construction Cost will 
not be met and make recommendations in accordance with Value Engineering procedures to 
reduce excess costs as detailed in Section 3.5. 
 
 

5. Payment to the Construction Manager  (Part 8 of Agreement) 
 

a) Construction Manager’s Fee 

Construction Services - The Construction Manager’s Fee for up to the Fixed Limit of 
Construction Cost as well as 10% of the Construction Subtotal in changes is a lump sum fee of 
$______________.  The lump sum fee shall be billed monthly at the same percentage of the 
invoiced Construction Subtotal percent complete.  
 
In accordance with Section 8.2, the Construction Manager’s Fee for allowable changes in the 
Work beyond 10% of the Construction Subtotal shall be calculated as ___% of Construction 
Subtotal of the total net amount of the allowable changes. 
 
In accordance with Section 8.2, the Construction Manager’s Fee for allowable change in the 
Work will be calculated as ___% of the total net amount of the following components of 
allowable changes: 
 

(i) Amounts paid to Trade Contractors including all overtime, and 
(ii) Construction Manager’s General Conditions Costs 

 
Notwithstanding anything in the Contract Documents to the contrary, the Construction Manager 
shall recover no fee on allowable changes funded from the Construction Manager’s 
Contingency. 
 
Any additional fee for allowable changes shall be calculated at Substantial Completion, not with 
each individual change, and shall be billed when the final invoice is submitted. 
 
Samples of the Invoice and Acknowledgment of Payment forms are provided by Owner in 
accordance with Section 1.3.3 of the Standard General Conditions. 

 
b) Construction Manager’s Personnel Costs (Section 4.6 of the Agreement) 

 
Pre-Construction Personnel (Lump Sum)  $_________ 

             As identified in the Staffing Plan, attached as “Exhibit A”. 
  

Construction Personnel (Lump Sum) $_________ 
             As identified in the Staffing Plan, attached as “Exhibit A”. 
 

All personnel with an individual  name (vs only a position title) listed in the Staffing Plan as 
indicated in “Exhibit A” are defined as Key People in accordance with Sections 4.6.1.1 and 
4.6.1.2 of the Agreement. 

 
The Lump Sum Pre-Construction and Construction Personnel amount shall be billed according 
to the following schedule: 

 
2015 2016 2017 2018 2019 
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2015 2016 2017 2018 2019 

January $ $ $ $ $ 

February $ $ $ $ $ 

March $ $ $ $ $ 

April $ $ $ $ $ 

May $ $ $ $ $ 

June $ $ $ $ $ 

July $ $ $ $ $ 

August $ $ $ $ $ 

September $ $ $ $ $ 

October $ $ $ $ $ 

November $ $ $ $ $ 

December $ $ $ $ $ 

 
 
The Staffing Plan, attached as “Exhibit A” (in the form provided by Owner in accordance with 
Section 1.3.3 of the Standard General Conditions) is the basis of the Lump Sum Pre-
Construction and Construction Personnel costs set forth above.  In accordance with Section 4.6 
of the Agreement, this exhibit does not excuse the Construction Manager from providing the 
necessary personnel required for the Construction Manager to perform its services detailed in 
the Agreement and meeting the FLCC or the GMP and schedule requirements.  Therefore, if the 
Construction Manager requires additional personnel to perform these services, such personnel 
shall be added without an increase to the FLCC or the GMP, unless such increase in personnel 
is required due to circumstances detailed in Section 2.10.3.1. 

  
 In addition to any other audit rights which it might enjoy, the Owner shall also have the right to 

audit the Construction Manager’s books and records pertaining to the staffing for the project. 

 
For any additional Construction Personnel required due to Owner’s changes, in accordance with 
Section 2.10.3 of the Agreement, the method of compensation shall be a calculation method as 
described in Section 2.10.3.2(a). 

c) General Conditions Costs 

“Exhibit B”, attached hereto, itemizes General Conditions Costs that shall be allowed for the 
Project. 
 
 

6. Liquidated Damages  (Section 9.1 of Agreement) 
 
The parties (i) agree that the damages which the Owner will sustain as a result of a failure to 
meet the date of Substantial Completion set forth in the Construction Schedule are difficult or 
impossible to determine with certainty and (ii) in good faith estimate and set forth as fair 
compensation (and not as a penalty) “Liquidated Damages” to be based upon the actual date 
Substantial Completion is achieved, as follows:  
 
  Maximum = 25% of Construction Manager’s Fee 
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  Daily Reduction = Maximum 
             100 
 
The amount of reduction per day shall be____________($________).  The total liquidated 
damages shall in no event exceed a maximum of_______________($_________).   
 
The total liquidated damages included in the Trade Contractors’ contracts may not exceed the 
total amount included above. 

 
 

7. Notice Address for Construction Manager (Section 9.3 of Agreement) 
 

   Company Name 
   Street or PO Box 
   City, State, Zip 
   Attention:  Name of Individual 
 
8. Additional Items:  
 
 
 
 
 
 
 
 
 
 
 
 
 
9. Signatures: 
 
 

(FIRM NAME) 

 

Construction Manager 

 

By    
  (Signature) 

   
  (Printed Name) 

   
  (Title) 

THE REGENTS OF THE UNIVERSITY OF MICHIGAN 

 

Owner 

 

By    
 Kevin P. Hegarty 
 Executive Vice President and Chief Financial Officer 



 
Construction Manager Agreement – Schedule of Project Details Tax Exempt Projects Page 6 of 11 
Form Date: Oct. 2016  

 
  

EXHIBIT A 
STAFFING PLAN 

 
 
 

TOTAL SPREADSHEET MUST BE COMPLETED AND ACCOMPANY THE TECHNICAL PROPOSAL 
 

Excel version available at:  http://www.umaec.umich.edu/for.archs/Contractorlinks/Staffing Plan.xls 
 

 
 
 

 

 
 
 

http://www.umaec.umich.edu/for.archs/Contractorlinks/Staffing%20Plan.xls
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EXHIBIT B 
GENERAL CONDITIONS COSTS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(PROVIDE A COMPLETE ITEMIZED LISTING IN ACCORDANCE WITH SECTION 2.10.2 OF THE 
AGREEMENT, TO BE SUBMITTED IN A FORMAT CHOSEN BY THE CONSTRUCTION MANAGER 

AND  ACCEPTABLE TO THE OWNER)



EXHIBIT C 
TAX EXEMPTION 
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