Agreement for Professional Construction Management Services

SCHEDULE OF PROJECT DETAILS for the

[PROJECT NAME]

U-M Project No. P0000____

This SCHEDULE OF PROJECT DETAILS supplements and is incorporated into the Agreement for Professional Construction Management Services dated______ between THE REGENTS OF THE UNIVERSITY OF MICHIGAN, and ______. Where any such item is amended, voided or superseded; only that portion of such item not specifically amended, voided or superseded shall remain in effect.

1. Description of Project (Recital A of Agreement)

The project is for a non-profit hospital, granted such status by authorizing taxing units of the State of Michigan, and is exempt from Michigan General Sales Tax (Re: Michigan Public Act 167 of 1933, Section 4 as amended). Exhibit "C", attached hereto for the Construction Manager's use, includes a completed Michigan Sales and Use Tax Contractor Eligibility Statement (Michigan Dept. of Treasury Form 3520), a Michigan Sales and Use Tax Certificate of Exemption (Michigan Department of Treasury Form 3372) and a letter of authorization from the IRS (as required by Form 3372).

2. Schedules (Section 3.7 of Agreement)

The Design Professional design release dates of documents to CM are:

Document description Design Release Date

These dates are incorporated in the Construction Manager's Project Schedule in accordance with Section 3.7.1 of the Agreement.

The Project Schedule Substantial Completion and occupancy date for all areas of the Project is

Additional established contract milestone dates are:

Description Date

3. Construction Cost (Section 2.10 and Part 7 of Agreement)

A Fixed Limit of Construction Cost **(FLCC)** is hereby established in accordance with Agreement Section 2.10.7 for \$_____.

DESCRIPTION	Amount
Construction Base (Trades & Supply Contracts)	\$
General Conditions Costs	\$
CONSTRUCTION SUBTOTAL	\$
Construction Manager's Fee (LUMP SUM) Calculated in accordance with Sections 2.10.4 and 8.2 of the Agreement, including costs of all contractually required insurance, personnel vehicle allowances, parking and transportation to/from Project Site incurred by the Construction Manager. In accordance with Section 3.8.7 of the Agreement, bids resulting in increases to the Construction Subtotal will not be cause for adjustments to the Construction Manager's Fee, except for resulting reimbursable General Liability Insurance premium adjustments.	\$
Construction Manager's Pre-Construction Personnel	\$
Construction Manager's Construction Personnel	\$
Construction Manager's Contingency	\$
FIXED LIMIT OF CONSTRUCTION COST	\$

The components of this Fixed Limit of Construction Cost will be tracked by the Construction Manager via the U-M *Construction Cost Control Summary* (*CCCS*), in the form provided by Owner in accordance with Section 1.3.3 of the Standard General Conditions, beginning with the first Schematic Design estimate, and the Construction Manager shall issue monthly reports as to compliance. In addition, Bid Release Recommendations and Award Recommendations shall include an updated CCCS report as of the date of Recommendation submittals.

The Guaranteed Maximum Price (GMP) will be submitted in accordance with Part 7 of the Agreement.

4. Pre-Construction Phase Services (Section 3.8 of Agreement)

The Construction Manager shall prepare and update detailed cost estimates in accordance with Section 3.8 as the Design Professional progresses with the preparation of the Schematic, Design Development and Construction Documents for each document package as detailed in the Agreement.

In addition, these detailed costs estimates although prepared in the format of CSI division and subdivision, shall also be presented to the Owner in the above listed document packages and also subdivided in the Construction Manager bid package format prior to going out for bid with the first bid package, and shall comply with the Fixed Limit of Construction Cost included herein and with each separate component of the Fixed Limit of Construction Cost.

In accordance with Section 3.8.4, the Construction Manager shall promptly advise the Owner and the Design Professional if there are indications that the Fixed Limit of Construction Cost will not be met and make recommendations in accordance with Value Engineering procedures to reduce excess costs as detailed in Section 3.5.

5. **Payment to the Construction Manager** (Part 8 of Agreement)

a) <u>Construction Manager's Fee for Construction Services</u>

<u>Payment</u> - The lump sum fee shall be billed monthly at the same percentage as the invoiced Construction Subtotal percent complete.

Samples of the *Invoice* and *Acknowledgment of Payment* forms are provided by Owner in accordance with Section 1.3.3 of the Standard General Conditions.

<u>Construction Services CM Fee</u> - The Construction Manager's Fee is a lump sum fee of <u>______</u>. In accordance with Section 3.8.7 of the Agreement, bids resulting in increases to the Construction Subtotal will not be cause for adjustments to the Construction Manager's Fee, except for resulting reimbursable General Liability Insurance premium adjustments.

In accordance with Sections 2.10.4 and 8.2 of the Agreement, the Lump Sum Fee includes the cost of all contractually required insurance, personnel vehicle allowances, parking and transportation to/from the Project Site incurred by the Construction Manager

The lump sum fee also includes an allowance for fee ("Fee Allowance") of 10% of the cost of all Allowable Change Orders.

<u>Allowable Change Orders</u> are Change Orders issued for changes in the work during the construction phase over and above the Construction Subtotal (which is Construction Base plus General Conditions, excluding any costs in the General Conditions for any Construction Manger's employees); provided that (a) notwithstanding anything in the Contract Documents to the contrary, the Construction Manager shall recover no fee on allowable changes funded from the Construction Manager's Contingency, and (b) no fee is allowed nor is included in the Fee Allowance for any Change Orders issued, or payments made, in satisfaction and resolution of claims or disputes.

In accordance with Section 8.2, the Construction Manager's Fee for allowable changes in the Work beyond the Fee Allowance shall be calculated as ____% of the cost of the applicable Change Order(s).

Any additional fee for allowable changes shall be calculated at Substantial Completion, not with each individual Change Order, and shall be billed when the final invoice is submitted.

<u>Calculation of Total Amount of Change Orders included in Fee Allowance for Allowable Change</u> <u>Orders</u> - The total amount of Change Order costs that is added to the construction subtotal and is covered within the CM lump sum fee of \$_____ under the Fee Allowance is to be calculated by utilizing the FLCC Construction Subtotal listed in this SOPD or the Final FLCC Construction subtotal based on awards made, whichever is greater.

b) <u>Construction Manager's Personnel Costs</u> (Section 4.6 of the Agreement)

Pre-Construction Personnel (Lump Sum) As identified in the Staffing Plan, attached as "Exhibit A".	\$
Construction Personnel (Lump Sum)	\$

Construction Personnel (Lump Sum) As identified in the Staffing Plan, attached as "Exhibit A".

All personnel with an individual name (vs only a position title) listed in the Staffing Plan as indicated in "Exhibit A" are defined as Key People in accordance with Sections 4.6.1.1 and 4.6.1.2 of the Agreement.

The Lump Sum Pre-Construction and Construction Personnel amount shall be billed according to the following schedule:

	2021	2022	2023	2024	2025
January	\$	\$	\$	\$	\$
February	\$	\$	\$	\$	\$
March	\$	\$	\$	\$	\$
April	\$	\$	\$	\$	\$
Мау	\$	\$	\$	\$	\$
June	\$	\$	\$	\$	\$
July	\$	\$	\$	\$	\$
August	\$	\$	\$	\$	\$
September	\$	\$	\$	\$	\$
October	\$	\$	\$	\$	\$
November	\$	\$	\$	\$	\$
December	\$	\$	\$	\$	\$

The *Staffing Plan* attached as "Exhibit A" (in the form provided by Owner in accordance with Section 1.3.3 of the Standard General Conditions) is the basis of the Lump Sum Pre-Construction and Construction Personnel costs set forth above. In accordance with Section 4.6 of the Agreement, this exhibit does not excuse the Construction Manager from providing the necessary personnel required for the Construction Manager to perform its services detailed in the Agreement and meeting the FLCC or the GMP and schedule requirements. Therefore, if the Construction Manager requires additional personnel to perform these services, such personnel shall be added without an increase to the FLCC or the GMP, unless such increase in personnel is required due to circumstances detailed in Section 2.10.3.1.

For any additional Construction Personnel required due to Owner's changes, in accordance with Section 2.10.3 of the Agreement, the method of compensation shall be a calculation method as described in Section 2.10.3.2(a).

c) General Conditions Costs

"Exhibit B", attached hereto, itemizes General Conditions Costs that shall be allowed for the Project.

Note: Travel and subsistence expenses incurred by the Construction Manager's personnel while traveling away from the Project Site in discharge of duties connected with the Work are reimbursable to the extent that they are previously authorized in writing by the Owner and executed in accordance with the Owner's "<u>AEC Reimbursement Expense Guidelines</u>" (available at <u>http://www.umaec.umich.edu/for.archs/guidelines/Professional-Services-Reimbursement-Expense-Guidelines.pdf</u>), and in no case shall any reimbursement include markup or exceed the limits set forth therein.

6. Liquidated Damages (Section 9.1 of Agreement)

The parties (i) agree that the damages which the Owner will sustain as a result of a failure to meet the date of Substantial Completion set forth in the Construction Schedule are difficult or impossible to determine with certainty and (ii) in good faith estimate and set forth as fair compensation (and not as a penalty) "Liquidated Damages" to be based upon the actual date Substantial Completion is achieved, as follows:

Maximum = 25% of Construction Manager's Fee

Daily Reduction = $\frac{Maximum}{100}$

The amount of reduction per day shall be_____(\$____). The total liquidated damages shall in no event exceed a maximum of_____(\$____).

The sum of all the liquidated damages combined, imposed by the Construction Manager upon all the Trade Contractors combined, may not exceed the total amount included above.

7. Notice Address for Construction Manager (Section 9.3 of Agreement)

<u>Company Name</u> <u>Street or PO Box</u> <u>City, State, Zip</u> Attention: <u>Name of Individual</u>

8. Additional Items:

9. Signatures:

(FIRM NAME)	THE REGENTS OF THE UNIVERSITY OF MICHIGAN
Construction Manager	Owner
Ву	Ву
(Signature)	Geoff Chatas Executive Vice President and Chief Financial Officer
(Printed Name)	
(Title)	

EXHIBIT A STAFFING PLAN

TOTAL SPREADSHEET MUST BE COMPLETED AND ACCOMPANY THE TECHNICAL PROPOSAL

Excel version available at: <u>http://www.umaec.umich.edu/for.archs/Contractorlinks/Staffing Plan.xls</u>

Company Name																																Sche	jule c	of Pro	iect D	Italis	- Ext	hibit D
Preject Name CM Staffing Plan		Part		-		Year		-	Year 1	2014		_		Year2 -	2015		-		Vear 3	- 2018				Vear 4 - 2	17			Year5	- 201	-		-			fear 6		_	
and an		fue	ine . Mu		alendar	Month	1 11	MAP		A	8 0 N	D J 9 10	F M A	M J	A 5	0 N 0	J F	N A	M 1	1 A	S 0 N	D J F	NA	M 1 1	A 5 0 h	0 1	F M A	M	1 1	A 3	0 1	D J	1	M A	MJ	/ A	50	ND
PROJECT TEAM MEMOLERS	TEAMPOSITION	Stat	Ford Date	THE LA	west ?	Annal		11	11	1.			111	14 14	0 12 10	0 00 0	14 10	14 10	10 21	00	20 21 32	22 04 25	36 44	20 20 40	- 42 40 4	40 10		1.00	11 02	- -		H	Ħ	+	++	+		H
Pre-construction Wor	Contract Concern	Date GeOLES		Salat	7 48	2100		4390	-	0.050	00 000 00	0.00 0.00 0		+++	+++	++					-		\square	++-		+++	++	++	++	++	-		++	++	+	+	-	H
John Joe	Project Manager Degenindendent	0401.00	11/06/00	\$ 30 \$ 90		3900	H	925 0			00 100 100	0.00 0.50 1	40 5.20															++		+			++		++	+		
Qiday	Load Eskyake	OMON ERE	00/91/07	\$ 70.	200 \$			838 0	38 6.38 6	11 1.00 1	00 0.00 8.0	0.20 0.20 0	20 8.00 8.0	8 46.0 M	18																-		Π				-	
		-	_	-	-																-									Ŧ	-		Ħ	+			-	P
-		-	-	-	-	_																						H					Π		T			
		-	_	_		_	H	ŦŦ	T	H			T															H		Ŧ	H	H	Π		T			
-			_	_		-																								-			Η					
				-																																		
			_	_																													\square					
			_	-	-	_		++		++																							H					
Construction Work:																																						
Past	Project Desictor	1201.85	08/564 0	\$ 337	1000	4,000	TT	TT	TT	TT	TT	0.20 0.20	8184	0.60 5.50 0	54 6 28 0 28 1	2 4 2 4	8 029 829	128 42	0.25 0.26	026 028	0.2 0.2 3.2	83 0M 83	128 128	024 628 628	22 0.2 02 1	5 8 9 29 9	12 12 13	N 025 0	8	T	T	TT	П	T	TT	TI	T	T
2 C4	Project Manager Digwir Nordert Apd. Signing and Signing Sold	120186	05/08/4 0	5 30 5 00 5 00		- 19960		++	11	##	++	118 183	100 100 10				100 100	1.00 1.0			1.00	100 100 11	1 30 4 30			1 1 X 1 1 X	10			\pm	Ħ	11	Ħ	+		+		Ħ
-		-	-		Ť			++	11	##	++																	++			+	++	Ħ		++		-	Ħ
-			_	_	-	_	H	++		11																					-		Ħ		11	T		
													T																	F	T		Π					F
		-	-	_	-	_																								-			H	-			-	
					T				1 I				1																		Ŧ	1	ſ				T	
		-	_			_																							++	+			++	++	-	+		
			-		-	_															_												H					
			-	-		_																																
			_	-		_																											H					
			-			_																											Ħ					
\vdash			_	_	1993										8 82 2.2			10 11	32 22	22 82	3.2 112 2.3	12 2.9 23	33 33		32 22 32 2											10 20	0.0 80	9.0 0.0
			1202	- 02																													1	Ť	GI E PORT	in Mare Ma	niveara.	1468
		Yes 15 Hautyl	ere Tale	-3 100	- Coor - ron Tuta	Ver 1	Vi 1 High + Although Charge()	al (n.2) n frag	300 ·	Veg 2	Alto Deb Charge)	Total 3 Dece	* Var2	Also Also Unit Diage	Tow A Dece Prings Field	· Year 6	Vi.410kg Addy Lide-Dog		er S Dame - Impe Frate	Ver E	V.Stinges+ Add (InhThep)	Tear & Dece + Enings Faile	Van 1	Ado Ado Det Charge)	Total Jub Charge			- E	Fringe	Betfr.	Rate 0	a)dakati	-					
Preconstruction Work	Project Detector	1.1	00 00	55.5	6371		\$ 4005	2.8	6562	130	6331	\$ 67		Die Charge	\$ 10.	Q	1,46-Ora	(april	71.71	COLUMN 1	(Date Example)	8 73.00		() of Charge)	\$ 43,63			- 8	CA, FL	LA SU	TA .	1000	DO'N.					
2080 204	Superintendent .	1 2	27 30	5% 1	97.34 90.97	1229	\$ 8962 \$ 1987	5 5	- 39 06 公元の	208 1	12,645	1 60 1 54	2	5 -	1 62	8	1	- 5	6454 47.07	0.000	5	 600 第60 		-	\$ 82.27 \$ 19.87	1			esical) on ens	Retire n Comp	Verit.	1	21%					
Mabas	Land Estimator	1 3	- 1 - 1		44.60	423	\$ 3671	0 8	45.94	300 1	(33)4	1 47	38 -	5 -	5 40 1 -	73	1	- 8	60.35	0.000	1	8 - 51.70			\$ 50 <i>)10</i> \$	2		2	587		_		46%					
0		1	2	55 1		2.1	5	5	1	- 1		1	1 1	6	1		1	- 5			1	1			5			F	_	_	-	-						
0		1	- 3	5% 1	= 2		5 .	1		1		3		1 .	1 .		1	- 5		-	1	5			5	1		E	-	ENGE		-	52%					
0		i i	- 3	55.1			6	1	-		-	1	-	1 .	1	-	i .	- 1			1	8	-		5	-		- 0.5		s par h						10.53		
- 0		1	- 31	58.1	-	-	3 -	1	1	-	-	1 .	1.0	1	1		i	- 3	1.4	-	5	5	-		£ .			-			-	N1.4			_	110.00		
0		1	3.	55 1			3	1	-	- 1		5 -	-	1 .	5		1	- 5		1000	5	5		1	\$			Ĕ	araties acatate	npery	ear be	ginning	Janua	ry of Ye	w2	2.00%		
0		51	- 3	5% 1		1.0	5 -	5	4	1 1		1 .	-	1	1 .		1	- 5		100	5	5			<u>s</u>			1	th Char	pe Sum	nay.							
		1	- 31	55 5		1	5 -	3	-	- 1	-	5 -		5 -	1 .		1	- 5			5 -	5 -		5	s			510	recons unstru	tuction bars Se	Bervi	Total N	INTE:	-	3	1,1	\$9,446	
0		1	- 3	576 5			5	5		- 1		1	-	1	1 .	-	1	- 5		-	5	5			5							'E Amo		5	\$	1,39		
Centruman West		15	- 1	5% 1 5% 1	-		\$	5	-	1	-)	5 .	-	5 -	1		1	- 15	1.4	-	\$	5 -		\$ - ·	\$.			-										
Paul	Project Ovecas Project Minuter	1 4	08 3. 27 T	55 1	6171 10'34	43	\$ 200	1 5	05.82 59.00	001 1	47 (09)	S 67.	10 10	1 1201	1 8 00	Q 53	5 7	A12 8	71.75	200	\$ 19,244 \$ 35,945	\$ 73.00 \$ 100.60		1	\$ 142,95													
104		5 3	45 33	10.1		173	\$ 832	5 5		2,081 2			2,08	\$ 112,4	2 8 55	10 2 (B)		347 3	67.57	347	\$ 19,887 \$ 14,910	5 59.0	-	\$ 10	5 440,85 5 366,23 5 254,40													
- 0	and an and a standard	i	- 3	64 1		-	8	1	1	1000		1 .	- 109	8	1	- 210	1	1 8	4902		8 14 1975	8 1	-		\$ 259,40													
8		11	- 3.	59.1		-	6 1	8	-	1		8 1	-	8 1	8	1 4	1	1 5	1	1	6	8 1			1													
		11		55.5			8 -	5	-			5		8 -	18		5	- 6			1	5	1		5 .													
0			3	5%	- A.C.		8 .	8	-			8		8 -	10	1 1 4	1	- 8		-	8 4	8 1	1.4		5													
0		11	- 3	5% 8			5 -	5	-	- 1		5	-	8 -	1	-	1	- 5	-	-	1	8 -			5	-												
0		1	2	5% 8	-	-	6 .	6	-	- 1		1	-	1 .	1	-	1	- 8	-	1000	1 .	1 · ·	-	-	5 -													
0		11		50 1		-	5 .	3	-	1		5	1	1	1	10.4	15	. 5	1.5	2.4	5	5	1.4		1													
		1		15 I 15 I		-	1	1		-		1	-	1	1	1 1	1	- 5		-	-	1			-													
		1	- 3	575-5	+ 7	-	3	1	-	-	-	i i	-	1	1	-	1	- 1	-	1	-	3	-	-	1													
		1	3	55 5			8	1			-	1	-	1	1	-	1	1		-	1	1			-	1		Â	rerage	E.	2.000				10		Ad 812	
				59 1	-		8	1	-		-	1	-	ŧ.	1	-	1	- 1	-		-	8		-	1	1		100	eraje	Allower	ren Ral				i	-	2,480	1
		ANYAR			-		3 100,010		-	_	373784		-	3 353	-	-	3 22		-	-	3 22,002			2 2 2 2 2	\$ 1,391,13				-	-	-	-	-	-		-	-	

Form Date: 01/16

EXHIBIT B

PROVIDE A COMPLETE ITEMIZED LISTING OF ALL GENERAL CONDITIONS COSTS IN ACCORDANCE WITH SECTION 2.10.2 OF THE AGREEMENT, TO BE SUBMITTED ON THE FORM PROVIDED BY THE OWNER, AVAILABLE AT:

http://www.umaec.umich.edu/for.archs/Contractorlinks/SOPD-Exhibit-B-Template-General-Conditions-Costs.xlsx

	sc	HEDULE OF PR		.s	
		Exhib	it B		
		wable General			
DESCRIPTION	QTY	UNIT	RATE	BUDGET	COMMENTS
TEMPORARY FACILITES					
Temporary Field Office Trailers	30	Month	\$ 900.00	\ / -	V
Temporary Field Office Trailers – Utility Hook Ups	2	Each	500,00		-
Temporary Stairs/Ramps	30	Month	50.00	1,500.00	(1) set @ 18 months and (1) set @ 12 months
Temporary Storage Trailer/Conex		\bigcirc	()	\ <u>\</u>	
Temporary Heating and Cooling ⁽¹⁾		$\sqrt{2}$	(\bigcirc)	L .	
Temporary Power Equipment (9	\sim	(0)	Π	-	
Temporary Fence Relocation and Maintenance (2)	$\sum (\alpha)$	11176		-	
Temporary Toilets (C	\leq \sim \sim \sim			-	
Dumpsters/Trash Removal	$\neg)(\checkmark$	2		-	
Snow Removal	\mathcal{I}			-	
Haul Road Maintenance (2)				-	
Job Truck/Fuel				-	
CM Professional Staff - Parking Fees				-	
HOISTING AND CONVEYING					
Tower Crane (Operated by Rental Co.)				-	
Landing Platforms				-	
Buck Hoist (Operated by Rental Co.)				-	
Temporary Elevator Protection				-	
Sky Trak/Bob Cat Rental				-	
SAFTEY AND PROTECTION					
Safety Programs				-	
Safety Lunch/Awards				-	
Safety Equipment				-	

(Page 1 of 4)

Michigan Department of Treasury 3620 (Rev. 05-15)

Michigan Sales and Use Tax Contractor Eligibility Statement

A real property contractor may use this form to obtain a statement from the property owner that materials to be affixed to and made a structural part of certain real property qualify for exemption based on facts within the control of the property owner. The property owner should complete the form and return it to the contractor who will submit this form to the supplier along with Michigan's Sales and Use Tax Certificate of Exemption, form 3372 at the time of purchase. Nothing in this statement should be construed to relieve a contractor from tax liability if it is found that the subject property does not qualify for the exemption.

PROPERTY OWNER STATES that materials will be affixed to and made a structural part of its real property and that the property owner is one of the following entities (Check the box shat applies):

Agricultural Land Tile Check this box only if the proper See the model of the culture 205.54a(1)(e) and 205.94(1)().	I land tile" and the property owner meets t	he requirements contained in MCL
-		
Church Sanctuary Check this box only if the property owner is a religious organization qu will be affixed to the designated exempt portion of the building definer and regularly for religious worship. (Attach verification of 501(c)(3) stat	d by law as a sanctuary that is or will upon	
Optional. For a church sanctuary, a percentage can be used to detern used in taxable and nontaxable areas. The percentage is a fraction, the is the square footage of the entire building.		
Square footage of sanctuary	Square footage of entire building	
Percentage of the building that constitutes a sanctuary (rounded to the nearest o	ne-hundredih)	
Extractive Operations Check this box only if the property owner is an extractive operator and in MCL 205.54u and 205.94p.	the property will only be used in extractive	operations as that term is defined
Foundations for Machinery or Equipment Check this box only if the property owner is an industrial processor eng MCL 205.548(4)(b) and MCL 205.94o(4)(b).	gaged in the activity of industrial processing	as those terms are defined in
Nonprofit Hospital Check this box only if the property owner meets the definition of hospit respectively.	als contained in the Sales and Use Tax Act	s MCL 205.54w and 205.94s,
Qualified Air Pollution Control Facility (Attach a copy of the exemption certificate granted by the Michigan Sta	ale Tax Commission.)	
Qualified Business Activity Check this box only if the property will be used in a "qualified business	activity" as that term is defined in MCL 205	.54j, 205.94h, and 125.2103(j).
Qualified Convention Facility Check this box only if the property owner is qualified under the regions Acts MCL 205.54d(m) and MCL 205.94 (z), respectively. This exemption		
Qualified Nonprofit Housing Check this box only if the property owner is qualified under section 15a Michigan Housing Development Authority ruling.)	a of the state housing development authority	y act of 1965. (Attach a copy of the
Qualified Water Pollution Control Facility (Attach a copy of the exemption certificate granted by the Michigan Sta	ate Tax Commission.)	
The undersigned property owner states that the attached documentation (that the contractor, the seller, and the State of Michigan may rely upon this		
Property Owner Name	Telephone Number	
REGENTS OF THE UNIVERSITY OF MICHIGAN	(734) 763-3282	
Property Street Address 1500 EAST MEDICAL CENTER DRIVE		
1500 EAST MEDICAL CENTER DRIVE City, State, ZIP Code		
ANN ARBOR, MI 48109		
Signature 5 Que L Q A		Date 11-3-15

Project Number: p00010023

Project Name: Med Ctr P2 & P3 Lighting & Emergency Power

(Page 2 of 4)

Michigan Department of Treasury 3372 (Rev. 05-15)

Michigan Sales and Use Tax Certificate of Exemption

DO NOT send to the Department of Treasury. Certificate must be retained in the seller's records. This certificate is invalid unless all four sections are completed by the purchaser.

SECTION 1: TYPE OF PURCHASE

A. One-Time Purchase Order or Invoice Number: C. Blanket Certificate

Expiration Date (maximum of four years):_____

B. Blanket Certificate. Recurring Business Relationship

The purchaser hereby claims exemption on the purchase of tangible personal property and selected services made from the vendor listed below. This certifies that this claim is based upon the purchaser's proposed use of the items or services, OR the status of the purchaser.

SECTION 2: ITEMS COVERED BY THIS CERTIFICATE Check one of the following:

10. Rolling Stock purchased by an Interstate Motor Carrier, 11. Other (explain): FEIN 38-6006309

SECTION 4: CERTIFICATION

I declare, under penalty of perjury, that the information on this certificate is true, that I have consulted the statutes, administrative rules and other sources of law applicable to my exemption, and that I have exercised reasonable care in assuring that my claim of exemption is valid under Michigan law. In the event this claim is disallowed, I accept full responsibility for the payment of tax, penalty and any accrued interest, including, if necessary, reimbursement to the vendor for tax and accrued interest.

13, 14, 15
10, 14, 10

(Page 3 of 4)



U. S. TREASURY DEPARTMENT INTERNAL REVENUE SERVICE WASHINGTON 25, D. C.

OCT 4 1961

TIREEDIS-JN

The Regents of the University of Michigan 500 South State Street Ann Arbor, Michigan

Gentlemen:

Consideration has been given to your application for examption from Federal income tax under section 501(c)(3) of the Internal Revenue Code of 1954.

Our records show that you were held to be exampt under section 101(6) of the Revenues Act of 1938 and the corresponding provisions of prior revenue acts, by a ruling dated December 1, 1939. A ruling of Angust 12, 1943, modified the ruling of December 1, 1939, and held you to be exampt from Federal income tax as a wholly-owned instrumentality of the State of Michigan.

You indicate that the reason you are applying for exemption under section 501(c)(3) of the Code is that your employees desire to avail thanselves of the tax treatment provided under section 403(b) of the Code.

Ton were constituted a body corporate by specific provision of Article II, Section 4, of the Constitution of the State of Michigan of 1908, to operate the University of Michigan. Your authority is derived from that portion of Section 5 of the said Article II which states that the Board of Regents shall have the general supervision of the university and the direction and control of all expenditures from the university funds.

After careful consideration of all the evidence presented, including the provisions of the law under which you operate, it is concluded that you are an instrumentality of the State of Michigan, and that you are also exampt under section 501(c)(3) of the Code. Since you are exampt under section 501(c)(3), section 403(b) of the Code is applicable to annuity contracts purchased by you for your employees, provided the contracts meet the conditions of the latter section. This ruling modifies our ruling of August 12, 1983.

Page 4 of 4

- 2 -

The Regente of the University of Michigan

Contributions made to you are deductible by donors as provided in section 170 of the Code. Bequests, legacies, devises, transfers or gifts to or for your use are deductible for Federal estate and gift tax purposes under the provisions of sections 2055, 2106 and 2522 of the Code.

Your District Director is being advised of this action.

Very truly yours,

John W. & fillet