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For Tax Exempt Projects Only 
 
 

Agreement for Professional Construction Management Services 
 

SCHEDULE OF PROJECT DETAILS 
for the 

 
[PROJECT NAME] 

U-M Project No. P0000____   
 

This SCHEDULE OF PROJECT DETAILS supplements and is incorporated into the Agreement for 
Professional Construction Management Services dated_______________ between THE REGENTS OF 
THE UNIVERSITY OF MICHIGAN, and ___________________.  Where any such item is amended, 
voided or superseded; only that portion of such item not specifically amended, voided or superseded shall 
remain in effect. 
 
1. Description of Project (Recital A of Agreement) 
 
 
 
 
 
 
 
 

The project is for a non-profit hospital, granted such status by authorizing taxing units of the State 
of Michigan, and is exempt from Michigan General Sales Tax (Re: Michigan Public Act 167 of 
1933, Section 4 as amended).  Exhibit “C”, attached hereto for the Construction Manager’s use, 
includes a completed Michigan Sales and Use Tax Contractor Eligibility Statement (Michigan 
Dept. of Treasury Form 3520), a Michigan Sales and Use Tax Certificate of Exemption (Michigan 
Department of Treasury Form 3372) and a letter of authorization from the IRS (as required by 
Form 3372). 

 
 

2. Schedules (Section 3.7 of Agreement) 
 

The Design Professional design release dates of documents to CM are: 
 
 
Document description                 Design Release Date 
 
 
 
 
 
 
 
 
 
 
These dates are incorporated in the Construction Manager’s Project Schedule in accordance with 
Section 3.7.1 of the Agreement. 
 

{F1} 
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The Project Schedule Substantial Completion and occupancy date for all areas of the Project is  
  . 

 
Additional established contract milestone dates are: 
 
 Description   Date
  
 

 
 
 
 
 
 
 
3. Construction Cost (Section 2.10 and Part 7 of Agreement) 
 

A Fixed Limit of Construction Cost (FLCC) is hereby established in accordance with Agreement 
Section 2.10.7 for $______________. 

   

DESCRIPTION AMOUNT 

Construction Base (Trades & Supply Contracts) $ 

General Conditions Costs $ 

                                                                                CONSTRUCTION SUBTOTAL $ 

Construction Manager’s Fee (SubtotalLUMP SUM) 

Calculated in accordance with Sections 2.10.4 and 8.2 of the Agreement, including 
costs of all contractually required insurance, personnel vehicle allowances, parking and 
transportation to/from Project Site incurred by the Construction Manager.  In 
accordance with Section 3.8.7 of the Agreement, this Fee shall not be adjusted due to 
bid results, except that the cost of additional General Liability Insurance that is based 
on the delta between the Fixed Limit of Construction Cost and the bid results will be 
reimbursed.  

$ 

   Construction Manager’s Fee (LUMP SUM – included in Subtotal)$__________  

   General Liability Insurance Amount (included in Subtotal)         $__________    

   Builder’s Risk Insurance Amount (included in Subtotal)              $__________  

   Personnel Vehicle Allowance Amount (included in Subtotal)    $__________  

   Parking Allowance Amount (included in Subtotal)                         $__________  

Construction Manager’s Pre-Construction Personnel $ 

Construction Manager’s Construction Personnel $ 

Construction Manager’s Contingency $ 

                                                            FIXED LIMIT OF CONSTRUCTION COST $ 

 
The components of this Fixed Limit of Construction Cost will be tracked by the Construction 
Manager via the U-M Construction Cost Control Summary (CCCS), in the form provided by Owner 
in accordance with Section 1.3.3 of the Standard General Conditions, beginning with the first 
Schematic Design estimate, and the Construction Manager shall issue monthly reports as to 
compliance.  In addition, Bid Release Recommendations and Award Recommendations shall 
include an updated CCCS report as of the date of Recommendation submittals. 
 
The Guaranteed Maximum Price (GMP) will be submitted in accordance with Part 7 of the 
Agreement. 
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4. Pre-Construction Phase Services (Section 3.8 of Agreement) 
 

The Construction Manager shall prepare and update detailed cost estimates in accordance with 
Section 3.8 as the Design Professional progresses with the preparation of the Schematic, Design 
Development and Construction Documents for each document package as detailed in the 
Agreement. 

 
In addition, these detailed costs estimates although prepared in the format of CSI division and 
subdivision, shall also be presented to the Owner in the above listed document packages and also 
subdivided in the Construction Manager bid package format prior to going out for bid with the first 
bid package, and shall comply with the Fixed Limit of Construction Cost included herein and with 
each separate component of the Fixed Limit of Construction Cost. 

 
In accordance with Section 3.8.4, the Construction Manager shall promptly advise the Owner and 
the Design Professional if there are indications that the Fixed Limit of Construction Cost will not 
be met and make recommendations in accordance with Value Engineering procedures to reduce 
excess costs as detailed in Section 3.5. 
 
 

5. Payment to the Construction Manager (Part 8 of Agreement) 
 

a) Construction Manager’s Fee for Construction Services 

Payment - The lump sum fee shall be billed monthly at the same percentage as the invoiced 
Construction Subtotal percent complete. 
 
Samples of the Invoice and Acknowledgment of Payment forms are provided by Owner in 
accordance with Section 1.3.3 of the Standard General Conditions. 
 
Construction Services CM Fee - The Construction Manager’s Fee is a lump sum fee of 
$______________.  In accordance with Section 3.8.7 of the Agreement, this Fee shall not be 
adjusted due to bid results, except that the cost of additional General Liability Insurance that is 
based on the delta between the Fixed Limit of Construction Cost and the bid results will be 
reimbursed. 
 
In accordance with Sections 2.10.4 and 8.2 of the Agreement, the Lump Sum Fee includes the 
cost of all contractually required insurance, personnel vehicle allowances, parking and 
transportation to/from the Project Site incurred by the Construction Manager 
 
The lump sum fee also includes an allowance for fee (“Fee Allowance”) of 10% of the cost of all 
Allowable Change Orders.   

Allowable Change Orders are Change Orders issued for changes in the work during the 
construction phase over and above the Construction Subtotal (which is Construction Base plus 
General Conditions, excluding any costs in the General Conditions for any Construction Manger’s 
employees); provided that (a) notwithstanding anything in the Contract Documents to the contrary, 
the Construction Manager shall recover no fee on allowable changes funded from the Construction 
Manager’s Contingency, and (b) no fee is allowed nor is included in the Fee Allowance for any 
Change Orders issued, or payments made, in satisfaction and resolution of claims or disputes. 

In accordance with Section 8.2, the Construction Manager’s Fee for allowable changes in the 
Work beyond the Fee Allowance shall be calculated as ___% of the cost of the applicable Change 
Order(s). 
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Any additional fee for allowable changes shall be calculated at Substantial Completion, not with 
each individual Change Order, and shall be billed when the final invoice is submitted. 
 
Calculation of Total Amount of Change Orders included in Fee Allowance for Allowable Change 
Orders - The total amount of Change Order costs that is added to the construction subtotal and is 
covered within the CM lump sum fee of $__________ under the Fee Allowance is to be calculated 
by utilizing the FLCC Construction Subtotal listed in this SOPD or the Final FLCC Construction 
subtotal based on awards made, whichever is greater.  

 
b) Construction Manager’s Personnel Costs (Section 4.6 of the Agreement) 

 
Pre-Construction Personnel (Lump Sum)  $_________ 

             As identified in the Staffing Plan, attached as “Exhibit A”. 
  

Construction Personnel (Lump Sum) $_________ 
             As identified in the Staffing Plan, attached as “Exhibit A”. 
 

All personnel with an individual name (vs only a position title) listed in the Staffing Plan as indicated 
in “Exhibit A” are defined as Key People in accordance with Sections 4.6.1.1 and 4.6.1.2 of the 
Agreement. 

 
The Lump Sum Pre-Construction and Construction Personnel amount shall be billed according to 
the following schedule: 

 
20212023 20222024 20232025 20242026 20252027 

January $ $ $ $ $ 

February $ $ $ $ $ 

March $ $ $ $ $ 

April $ $ $ $ $ 

May $ $ $ $ $ 

June $ $ $ $ $ 

July $ $ $ $ $ 

August $ $ $ $ $ 

September $ $ $ $ $ 

October $ $ $ $ $ 

November $ $ $ $ $ 

December $ $ $ $ $ 

 
 
The Staffing Plan attached as “Exhibit A” (in the form provided by Owner in accordance with 
Section 1.3.3 of the Standard General Conditions) is the basis of the Lump Sum Pre-Construction 
and Construction Personnel costs set forth above.  In accordance with Section 4.6 of the 
Agreement, this exhibit does not excuse the Construction Manager from providing the necessary 
personnel required for the Construction Manager to perform its services detailed in the Agreement 
and meeting the FLCC or the GMP and schedule requirements.  Therefore, if the Construction 
Manager requires additional personnel to perform these services, such personnel shall be added 
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without an increase to the FLCC or the GMP, unless such increase in personnel is required due 
to circumstances detailed in Section 2.10.3.1. 

 
For any additional Construction Personnel required due to Owner’s changes, in accordance with 
Section 2.10.3 of the Agreement, the method of compensation shall be a calculation method as 
described in Section 2.10.3.2(a). 

c) General Conditions Costs 

“Exhibit B”, attached hereto, itemizes General Conditions Costs that shall be allowed for the 
Project. 
 
Note:  Travel and subsistence expenses incurred by the Construction Manager’s personnel while 
traveling away from the Project Site in discharge of duties connected with the Work are 
reimbursable to the extent that they are previously authorized in writing by the Owner and 
executed in accordance with the Owner’s “AEC Reimbursement Expense Guidelines” (available 

at https://umaec.umich.edu/for-vendors/contracts-agreements/terms-and-conditions-for-
professional-services-2/, and in no case shall any reimbursement include markup or exceed the 
limits set forth therein. 
 

6. Liquidated Damages (Section 9.1 of Agreement) 
 
The parties (i) agree that the damages which the Owner will sustain as a result of a failure to meet 
the date of Substantial Completion set forth in the Construction Schedule are difficult or impossible 
to determine with certainty and (ii) in good faith estimate and set forth as fair compensation (and 
not as a penalty) “Liquidated Damages” to be based upon the actual date Substantial Completion 
is achieved, as follows:  
 
  Maximum = 25% of Construction Manager’s Fee 
 
  Daily Reduction = Maximum 
             100 
 
The amount of reduction per day shall be____________($________).  The total liquidated 
damages shall in no event exceed a maximum of_______________($_________).   
 
The sum of all the liquidated damages combined, imposed by the Construction Manager upon all 
the Trade Contractors combined, may not exceed the total amount included above. 

 
 

7. Notice Address for Construction Manager (Section 9.3 of Agreement) 
 

   Company Name 
   Street or PO Box 
   City, State, Zip 
   Attention:  Name of Individual 
 
 
8. Additional Items:  
 
 
 

https://umaec.umich.edu/wp-content/uploads/2023/01/2023-Reimbursement-Expense-Guidelines-1.pdf
https://umaec.umich.edu/for-vendors/contracts-agreements/terms-and-conditions-for-professional-services-2/
https://umaec.umich.edu/for-vendors/contracts-agreements/terms-and-conditions-for-professional-services-2/
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9. Signatures: 
 
 

(FIRM NAME) 

 

Construction Manager 

 

By    
  (Signature) 

   
  (Printed Name) 

   
  (Title) 

THE REGENTS OF THE UNIVERSITY OF MICHIGAN 

 

Owner 

 

By    
 Geoffrey S. Chatas 
 Executive Vice President and  
 Chief Financial Officer 
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EXHIBIT A 
STAFFING PLAN 

 
 
 

TOTAL SPREADSHEET MUST BE COMPLETED AND ACCOMPANY THE TECHNICAL PROPOSAL 
 

Excel version available at:  http://www.umaec.umich.edu/for.archs/Contractorlinks/Staffing Plan.xls 
 

 
 
 

 

 
 
 

https://umaec.umich.edu/wp-content/uploads/2023/03/Staffing-Plan.xls
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EXHIBIT B 
 
 

PROVIDE A COMPLETE ITEMIZED LISTING OF ALL GENERAL CONDITIONS COSTS  IN 
ACCORDANCE WITH SECTION 2.10.2 OF THE AGREEMENT, TO BE SUBMITTED ON THE FORM 

PROVIDED BY THE OWNER, AVAILABLE AT: 
 

http://www.umaec.umich.edu/for.archs/Contractorlinks/SOPD-Exhibit-B-Template-General-Conditions-Costs.xlsx 

 
 
 
 

http://www.umaec.umich.edu/for.archs/Contractorlinks/SOPD-Exhibit-B-Template-General-Conditions-Costs.xlsx


EXHIBIT C 
TAX EXEMPTION 
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