

Building: **000001 - Multiple Blocks**
Project Name: **Nichols Drive Slope Stabilization**

AEC Project #: **P00015418**

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 09/20/2024

**Awarded to: LaSalle
Group Incorporated**

	LaSalle Group Incorporated	AZ Shmina Incorporated	Krull Construction	Hoffman Bros Inc	C.A. Hull Co. Inc	KASCO LLC	Site Development	Angelo lafrate Construction
Proposal	\$4,692,000	\$4,724,000	\$4,960,000	\$4,995,995	\$5,259,000	\$5,374,800	Declined	Did Not Bid
Walk Thru - Mandatory	Yes	Yes	Yes	Yes	Yes	Yes	Declined	Did Not Bid
Alternate 1 - Alternate No. 1: Provide the ADD or DEDUCT price for HMA milling and overlay in lieu of fulldepth pavement	\$-36,000	\$-98,000	\$31,000	\$-45,300	No Bid	\$-95,300	Declined	Did Not Bid
Alternate 2 - Alternate No. 2: Provide the ADD price for additional 2" HMA cold milling and 2" HMA overlay between base	\$38,000	\$28,000	\$30,000	\$44,800	\$55,000	\$42,000	Declined	Did Not Bid
Alternate 3 - Alternate No. 3: Provide the ADD or DEDUCT price for topsoil, seed (no-mow meadow grass mix), and mulch	\$-69,690	\$-8,000	\$-8,500	\$-25,150	\$-80,000	\$-8,500	Declined	Did Not Bid
Alternate 4 - Alternate No. 4: Provide the ADD or DEDUCT price to install Flexamat Plus (tied concrete block mat with triple	\$88,000	\$120,000	\$140,000	\$96,350	\$-35,000	\$140,400	Declined	Did Not Bid
Alternate 5 - Alternate No. 5: Provide the ADD price for applying a high-performance polyurethane coating (anti-graffiti sealant) to all	\$15,000	\$8,000	\$55,000	No Bid	\$25,000	\$2,730	Declined	Did Not Bid
Alternate 6 - Alternate No. 6: Provide the ADD price for 2" HMA cold milling and 2" HMA overlay for the M-29 parking lot in its	\$94,000	\$64,000	\$135,000	\$114,480	\$150,000	\$108,000	Declined	Did Not Bid
Alternate 7 - Alternate No. 7: Provide the ADD or DEDUCT price to install 24" concrete curb and gutter in lieu of 18" concrete	\$18,000	\$3,000	\$10,000	\$500	\$7,500	\$-2,609	Declined	Did Not Bid

Building: **000001 - Multiple Blocks**
Project Name: **Nichols Drive Slope Stabilization**

AEC Project #: **P00015418**

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 09/20/2024

	LaSalle Group Incorporated	AZ Shmina Incorporated	Krull Construction	Hoffman Bros Inc	C.A. Hull Co. Inc	KASCO LLC	Site Development	Angelo lafrate Construction
Alternate 8 - Alternate No. 8: Provide the ADD or DEDUCT price to install 24" concrete curb and gutter in lieu of 18" concrete	\$14,000	\$3,000	\$10,000	\$5,500	\$6,500	\$-4,755	Declined	Did Not Bid
Alternate 9 - Alternate No. 9: Provide the ADD price for replacement of existing storm sewer with 12" RCP as directed by	\$30,000	\$72,000	\$85,000	\$57,000	\$42,750	\$85,410	Declined	Did Not Bid
Total Alternates	\$191,310	\$192,000	\$487,500	\$248,180	\$171,750	\$267,376	Declined	Did Not Bid
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Yes	Yes	Declined	Did Not Bid
Addenda Acknowledge - Addendum No. 2	Yes	Yes	Yes	Yes	Yes	Yes	Declined	Did Not Bid
Addenda Acknowledge - Addendum No. 3	Yes	Yes	Yes	Yes	Yes	Yes	Declined	Did Not Bid
Owner's Option/Voluntary Alternates - See voluntary alternate in attached clarifications document	\$-49,840						Declined	Did Not Bid
Completion Date or Days	09/30/2025	09/30/2025	09/30/2025	09/30/2025	09/30/2025	09/30/2025	Declined	Did Not Bid

Building: **0000001 - Multiple Blocks**
Project Name: **Nichols Drive Slope Stabilization**

AEC Project #: **P00015418**

Bid Pack Name: Bidpack 01 - Construction Bid Opening: 09/20/2024

Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
Krull Construction Company Incorporated	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Bidders Notes: -Track Monitoring Allowance included in bid of \$25,000 -Contract to be negotiated based on exclusions/downtime/obstructions/extra costs issues presented in tangent wall subcontractor proposal
LaSalle Group Incorporated	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	
KASCO LLC	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Bid Qualifications attached to Bid Proposal.
Site Development Incorporated	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	
Angelo Iafrate Construction Company	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	
Hoffman Bros Inc	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Bid Qualification attached to Bid Proposal.

Updated 10/23/24

BIDS READ BY/BID TAB APPROVED BY: **Austin Anderson**
Digitally signed by Austin Anderson
Date: 2024.09.20 15:02:58 -04'00' I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED:

Jenny Lessard
Digitally signed by Jenny Lessard
Date: 2024.09.20 14:58:07 -04'00'