

Building: **1080002 - Multiple Buildings**  
Project Name: **FY24 Pharmacy UPS 795 Upgrades**

AEC Project #: **P00021663**

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 10/11/2024

**Awarded to: Commercial Contracting**

	Commercial Contracting	AZ Shmina Incorporated	KASCO LLC	Roncelli Inc	AIMS Group Inc
Proposal	\$1,198,000	\$1,347,000	\$1,369,600	\$1,409,700	\$1,520,000
Walk Thru - Mandatory	Yes	Yes	Yes	Yes	Yes
Alternate 1 - Provide the ADD price for demolishing sink in CW, Level 10, as noted on drawings	\$3,600	\$3,000	\$5,150	\$5,700	\$3,112
Alternate 2 - Provide the ADD or DEDUCT price for providing rated demountable construction partitions and doors, provide stark	\$-15,100	\$37,000	\$0	\$103,000	\$65,000
Total Alternates	\$-11,500	\$40,000	\$5,150	\$108,700	\$68,112
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Yes
Addenda Acknowledge - Addendum No. 2	Yes	Yes	Yes	Yes	Yes
Completion Date or Days	08/30/2025	08/30/2025	08/30/2025	08/30/2025	08/30/2025

Building: **1080002 - Multiple Buildings**  
Project Name: **FY24 Pharmacy UPS 795 Upgrades**

AEC Project #: **P00021663**

Bid Pack Name: Bidpack 01 - Construction Bid Opening: 10/11/2024

Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
KASCO LLC	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Bidder's Note: No pricing provided for Alt 2 - cannot run stark wall to deck.
AIMS Group Inc	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Bidder's Note: Lead times may affect substantial completion

updated 10/23/24

BIDS READ BY/BID TAB APPROVED BY: **Austin Anderson** Digitally signed by Austin Anderson  
Date: 2024.10.14 13:39:49 -04'00' | HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED:

**Jenny Lessard** Digitally signed by Jenny Lessard  
Date: 2024.10.14 13:32:26 -04'00'