For Tax Exempt Projects Only F1}

Agreement for Professional Construction Management Services

SCHEDULE OF PROJECT DETAILS
for the

[PROJECT NAME]
U-M Project No. PO000

This SCHEDULE OF PROJECT DETAILS supplements and is incorporated into the Agreement for
Professional Construction Management Services dated between THE REGENTS OF
THE UNIVERSITY OF MICHIGAN, and . Where any such item is amended,
voided or superseded; only that portion of such item not specifically amended, voided or superseded shall
remain in effect.

1. Description of Project (Recital A of Agreement)

The project is for a non-profit hospital, granted such status by authorizing taxing units of the State
of Michigan, and is exempt from Michigan General Sales Tax (Re: Michigan Public Act 167 of
1933, Section 4 as amended). Exhibit “C”, attached hereto for the Construction Manager’s use,
includes a completed Michigan Sales and Use Tax Contractor Eligibility Statement (Michigan
Dept. of Treasury Form 3520), a Michigan Sales and Use Tax Certificate of Exemption (Michigan
Department of Treasury Form 3372) and a letter of authorization from the IRS (as required by
Form 3372).

2. Schedules (Section 3.7 of Agreement)

The Design Professional design release dates of documents to CM are:

Document description Design Release Date

These dates are incorporated in the Construction Manager’s Project Schedule in accordance with
Section 3.7.1 of the Agreement.
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The Project Schedule Substantial Completion and occupancy date for all areas of the Project is

Additional established contract milestone dates are:

Description Date

3. Construction Cost (Section 2.10 and Part 7 of Agreement)

A Fixed Limit of Construction Cost (FLCC) is hereby established in accordance with Agreement
Section 2.10.7 for $

DESCRIPTION AMOUNT

Construction Base (Trades & Supply Contracts) $

General Conditions Costs $

CONSTRUCTION SUBTOTAL | $

Construction Manager’s Fee (Subtotal)

Calculated in accordance with Sections 2.10.4 and 8.2 of the Agreement, including
costs of all contractually required insurance, personnel vehicle allowances, parking and
transportation to/from Project Site incurred by the Construction Manager. In $
accordance with Section 3.8.7 of the Agreement, this Fee shall not be adjusted due to

bid results—except-thatthe-costof-additional-General-Liability-Insurance-thatis-based

Construction Manager’'s Fee (LUMP SUM — included in Subtotal)$

General Liability Insurance Amount (included in Subtotal) $

Builder's Risk A . g

Personnel Vehicle Allowance Amount (included in Subtotal) $

Parking Allowance Amount (included in Subtotal) $

Construction Manager’s Pre-Construction Personnel

Construction Manager’s Construction Personnel

Construction Manager’s Contingency

Aln|h| P

FiXeD LIMIT OF CONSTRUCTION COST

The components of this Fixed Limit of Construction Cost will be tracked by the Construction
Manager via the U-M Construction Cost Control Summary (CCCS), in the form provided by Owner
in accordance with Section 1.3.3 of the Standard General Conditions, beginning with the first
Schematic Design estimate, and the Construction Manager shall issue monthly reports as to
compliance. In addition, Bid Release Recommendations and Award Recommendations shall
include an updated CCCS report as of the date of Recommendation submittals.
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The cost of General Liability Insurance if the Owner does not provide OCIP is

$
The Guaranteed Maximum Price (GMP) will be submitted in accordance with Part 7 of the
Agreement.

4. Pre-Construction Phase Services (Section 3.8 of Agreement)

The Construction Manager shall prepare and update detailed cost estimates in accordance with
Section 3.8 as the Design Professional progresses with the preparation of the Schematic, Design
Development and Construction Documents for each document package as detailed in the
Agreement.

In addition, these detailed costs estimates although prepared in the format of CSI division and
subdivision, shall also be presented to the Owner in the above listed document packages and also
subdivided in the Construction Manager bid package format prior to going out for bid with the first
bid package, and shall comply with the Fixed Limit of Construction Cost included herein and with
each separate component of the Fixed Limit of Construction Cost.

In accordance with Section 3.8.4, the Construction Manager shall promptly advise the Owner and
the Design Professional if there are indications that the Fixed Limit of Construction Cost will not
be met and make recommendations in accordance with Value Engineering procedures to reduce
excess costs as detailed in Section 3.5.

5. Payment to the Construction Manager (Part 8 of Agreement)

a) Construction Manager’s Fee for Construction Services

Payment - The lump sum fee shall be billed monthly at the same percentage as the invoiced
Construction Subtotal percent complete.

Samples of the Invoice and Acknowledgment of Payment forms are provided by Owner in
accordance with Section 1.3.3 of the Standard General Conditions.

Construction Services CM Fee - The Construction Manager's Fee is a lump sum fee of
$ . In accordance with Section 3.8.7 of the Agreement, this Fee shall not be
adjusted due to bid results, except that the cost of additional General Liability Insurance that is
based on the delta between the Fixed Limit of Construction Cost and the bid results will be
reimbursed.

In accordance with Sections 2.10.4 and 8.2 of the Agreement, the Lump Sum Fee includes the
cost of all contractually required insurance, personnel vehicle allowances, parking and
transportation to/from the Project Site incurred by the Construction Manager

The lump sum fee also includes an allowance for fee (“Fee Allowance”) of 10% of the cost of all
Allowable Change Orders.

Allowable Change Orders are Change Orders issued for changes in the work during the
construction phase over and above the Construction Subtotal (which is Construction Base plus
General Conditions, excluding any costs in the General Conditions for any Construction Manger’s
employees); provided that (a) notwithstanding anything in the Contract Documents to the contrary,
the Construction Manager shall recover no fee on allowable changes funded from the Construction
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Manager’s Contingency, and (b) no fee is allowed nor is included in the Fee Allowance for any
Change Orders issued, or payments made, in satisfaction and resolution of claims or disputes.

In accordance with Section 8.2, the Construction Manager’s Fee for allowable changes in the
Work beyond the Fee Allowance shall be calculated as ___ % of the cost of the applicable Change
Order(s).

Any additional fee for allowable changes shall be calculated at Substantial Completion, not with
each individual Change Order, and shall be billed when the final invoice is submitted.

Calculation of Total Amount of Change Orders included in Fee Allowance for Allowable Change
Orders - The total amount of Change Order costs that is added to the construction subtotal and is
covered within the CM lump sum fee of $ under the Fee Allowance is to be calculated
by utilizing the FLCC Construction Subtotal listed in this SOPD or the Final FLCC Construction
subtotal based on awards made, whichever is greater.

b) Construction Manager’'s Personnel Costs (Section 4.6 of the Agreement)

Pre-Construction Personnel (Lump Sum) $
As identified in the Staffing Plan, attached as “Exhibit A”.

Construction Personnel (Lump Sum) $
As identified in the Staffing Plan, attached as “Exhibit A”.

All personnel with an individual name (vs only a position title) listed in the Staffing Plan as indicated
in “Exhibit A” are defined as Key People in accordance with Sections 4.6.1.1 and 4.6.1.2 of the
Agreement.

The Lump Sum Pre-Construction and Construction Personnel amount shall be billed according to
the following schedule:

January $ $ $ $ $
February $ $ $ $ $
March $ $ $ $ $
April $ $ $ $ $
May $ $ $ $ $
June $ $ $ $ $
July $ $ $ $ $
August $ $ $ $ $
September $ $ $ $ $
October $ $ $ $ $
November $ $ $ $ $
December $ $ $ $ $
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The Staffing Plan attached as “Exhibit A” (in the form provided by Owner in accordance with
Section 1.3.3 of the Standard General Conditions) is the basis of the Lump Sum Pre-Construction
and Construction Personnel costs set forth above. In accordance with Section 4.6 of the
Agreement, this exhibit does not excuse the Construction Manager from providing the necessary
personnel required for the Construction Manager to perform its services detailed in the Agreement
and meeting the FLCC or the GMP and schedule requirements. Therefore, if the Construction
Manager requires additional personnel to perform these services, such personnel shall be added
without an increase to the FLCC or the GMP, unless such increase in personnel is required due
to circumstances detailed in Section 2.10.3.1.

For any additional Construction Personnel required due to Owner’s changes, in accordance with
Section 2.10.3 of the Agreement, the method of compensation shall be a calculation method as
described in Section 2.10.3.2(a).

c) General Conditions Costs

“Exhibit B”, attached hereto, itemizes General Conditions Costs that shall be allowed for the
Project.

Note: Travel and subsistence expenses incurred by the Construction Manager’s personnel while
traveling away from the Project Site in discharge of duties connected with the Work are
reimbursable to the extent that they are previously authorized in writing by the Owner and
executed in accordance with the Owner’'s “AEC Reimbursement Expense Guidelines” (available
at https://umaec.umich.edu/for-vendors/contracts-agreements/terms-and-conditions-for-
professional-services-2/, and in no case shall any reimbursement include markup or exceed the
limits set forth therein.

6. Liquidated Damages (Section 9.1 of Agreement)

The parties (i) agree that the damages which the Owner will sustain as a result of a failure to meet
the date of Substantial Completion set forth in the Construction Schedule are difficult or impossible
to determine with certainty and (ii) in good faith estimate and set forth as fair compensation (and
not as a penalty) “Liquidated Damages” to be based upon the actual date Substantial Completion
is achieved, as follows:

Maximum = 25% of Construction Manager’s Fee

Daily Reduction = Maximum

100
The amount of reduction per day shall be ($ ). The total liquidated
damages shall in no event exceed a maximum of (% ).

The sum of all the liquidated damages combined, imposed by the Construction Manager upon all
the Trade Contractors combined, may not exceed the total amount included above.

7. Notice Address for Construction Manager (Section 9.3 of Agreement)

Company Name
Street or PO Box

City, State, Zip
Attention: Name of Individual
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https://umaec.umich.edu/wp-content/uploads/2025/01/2025-Reimbursement-Expense-Guidelines-1.pdf
https://umaec.umich.edu/for-vendors/contracts-agreements/terms-and-conditions-for-professional-services-2/
https://umaec.umich.edu/for-vendors/contracts-agreements/terms-and-conditions-for-professional-services-2/

Owner Controlled Insurance Program (“OCIP”) (Section 11.1 of Standard General Conditions

— OCIP Projects)

Owner has implemented an Owner Controlled Insurance Program (“OCIP”) for the Project. The
OCIP includes insurance coverage for workers’ compensation, employers’ liability, commercial
general liability, excess liability, in connection with the Construction Manager and its Trade
Contractors, and subcontractors’ performance of the Work at the Project Site. Owner will pay the
costs of OCIP insurance coverages. Construction Manager and its Trade Contractors shall enroll
in the OCIP and reduce the Contract Price accordingly.

9. Additional Items:

(Remainder of page left intentionally blank.)
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10. Signatures:

(FIRM NAME) THE REGENTS OF THE UNIVERSITY OF MICHIGAN
Construction Manager Owner
By By

(Signature) (Signature)

(Printed Name) (Printed Name)

Executive Vice President and Chief Financial Officer

(Title)
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EXHIBIT A
STAFFING PLAN

TOTAL SPREADSHEET MUST BE COMPLETED AND ACCOMPANY THE TECHNICAL PROPOSAL

Excel version available at: https://umaec.umich.edu/for-vendors/project-documents/bid-resources/

T .50 58 8 (2 5 A P 7 ) P 7 5 T PO P P ) ) ) £ 1) T 0 ) ) = P 5 e
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EXHIBIT B

PROVIDE A COMPLETE ITEMIZED LISTING OF ALL GENERAL CONDITIONS COSTS IN
ACCORDANCE WITH SECTION 2.10.2 OF THE AGREEMENT, TO BE SUBMITTED ON THE FORM
PROVIDED BY THE OWNER, AVAILABLE AT:

https://umaec.umich.edu/for-vendors/project-documents/bid-resources/

SCHEDULE OF PROJECT DETAILS

Exhibit B Project Name:
Allowable General Conditions Costs UM Project Number: PO000
DESCRIPTION qQry UNIT RATE | BUDGET COMMENTS
TEMPORARY FACILITES
Temporary Field Office Trailers S

Temporary Field Office Trailers — Utility Hook Ups
Temporary Stairs/Ramps
Temporary Storage Trailer/Conex

Temporary Heating and Cooling '
Temporary Power Equipment ")
Temporary Fence Relocation and Maintenance @
Temparary Toilets @
Dumpsters/Trash Removal

Snow Removal %

Haul Road Maintenance

Job Truck/Fuel

Tower Crane (Operated by Rental Co.)
Landing Platforms

Buck Hoist (Operated by Rental Co.)
Temporary Elevator Protection

Sky Trak/Bob Cat Rental

_SAFTEY AND PROTECTION
Safety Programs
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EXHIBIT C
TAX EXEMPTION

(Page 1 of 4)

Nichigan Dazarimeni of Tresaury
B [Faw 351

Michigan Sales and Use Tax Contractor Eligibility Statement

A pesal property coniractor may use this form fo cbioin a siotement fom e propery cwner il maenals o ba afloed o &0 made & sructunal gan of
oeriain el property qualify for exemplion based on facks within B coningl of the proparty cwnar. The property cwned shoulkd complale the form and retum
i e P conirmchor wing will submil this Torm (o ihe supplier along with Michigan's Sales and Lise Tax Cenificale of Exempion, form 3372 2t the Sme of
wﬂiﬂ-lm‘:mm I Wi sistemant should be corsined to relisve & contractor from tax labiiy # i s found Fat the subject propeny does nof guality ko
the

FROPERTY CWHER STATES that m.l:efhh will ba affwed o ard made 8 sinuciural part of il el prepany and thal e peoperly owner is ons of the
Tolkowing endiles (Check the Do

Duruulurnl.—‘nh
mmmwnhu».sa e:mnrunuu-'mum, farly Hw rag contaired in WGL
05 5dad 1) (e} and 205 041}y

Dﬂmmhm
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In SCL 205 Sdu ared 205 S4p.
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[ countifiod Business Activity
Erud:lhbur:mﬁﬂtr-m‘lrlllhﬂMInl'mﬂHhﬂm.ﬂWulhﬂmh“th?ﬁ&ﬁMhh_m11$_?||:|.a.||;|
|| catified Canveniicn Facilicy
Chacl thin B gwnly i 198 property oweer is quaibed under the ey convention faciity autority act pursuant Io the Michigan Sakes and L Ta
Rect ML 205 Sacd|m) anc MCL 20684 (2. respectvely. This exemplion i3 imied |0 tangibée personal property ecquinsd betens Jarary 1. 2004
[ | cmatfied Hanprofit Housing

Chack fris Bos cnly il the geopsnty owner is quailied under ssciion 15 of the stele fousing development authority &ct of 1865 (Altach a copy of tha
Michgan Hossing Development Authority nding

Dmmmmrﬂw
(Bfiach & copy of the exemplion cerificale granied by the Michigan Sime Tax Commission.)

The UNdETLINEs prOpEny mwner it thal ihe aachea documentalion (F appicabie) -mummmm“mmm
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REGENTS OF THE UNIVERSITY OF MICHIGAN | (734} TE3-3282

Popasty Shaat Sddraas

1500 EAST MEDICAL CENTER DRIVE
Ciy. Slaie, ZIF Coma

ANKN ARBOR, MI 48108
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Project Number: panoiodls
Project Name:  Med Ctr P2 & P3 Lighting & Emergency Power
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EXHIBIT C
TAX EXEMPTION

(Page 2 of 4)

Michigan Deparment of Treasury
3372 (Rew. 05-15)

Michigan Sales and Use Tax Certificate of Exemption

DO NOT send to the Department of Treasury. Certificate must be retalnad In the seller's records. This corificate Is Invalid uniess all four sections
are completed by the purchaser.

SECTION 1: TYPE OF PURCHASE

DA. One-Time Purchase C. Blanket Cerifficale
Order of Invoice Mumber: _ Expirafion Date (maximum of four yaars),

[[] 6. ianket Certificate. Recurring Business Relationship

The purchaser hereby claims exemplion on the purchase of langile personal property and selected sendces made from the vendar Ested below. This
ceriifies that this claim is based upon the purchaser's proposed use of the ems or senvices, OR the sialus of the purchaser.

Van_d:&:i'ﬂam BN AdDrass

SECTION 2: ITEMS COVERED BY THIS CERTIFICATE
Glllclt ano of the following:

All tems purchased.
:Dmmmmhwm I_\/_| D |—|
SECTION 3: BASIS FOR EXEM tlu \ H JJ \_‘ E‘
Check one of the following
1DFanam EnlerUnTuFtag lon Number:___
2. [_] For Resale st Retall, Enter Salas Tax License Number:

The following exemptions DO NOT require the purchaser to provide a number:
2. [ ] Agricuttural Production. Enter percentage: %
. [X] Cnuren | Govemment Entity] Nonprofit School, orlNonproftt Hospital (Gircis type of organization).
Contractor {must provide Michigan Seles and Use Tax Contractar Eligibilty Statement (Form 3520)).
6. [] For Resale at Wholesate.
7.1 ] industrial Procassing. Enter parcentage: %
8. [X] Nonprofit Intemai Revenue Cade Section 501(c)(3) or 501(c)4) Exempt Organization (must provide IRS authorized letier with this form)

8 L__| Nonprofit Organization with an suthorized lettar lssued by the Michigan Depariment of Treasury prior to June 1994 (must provide copy of
letier wih this formj.

10]_ Rolling Stack purchased by an Interstate Motor Carier.
11 ] otner fexplainy._FEIN 38-8006309

SECTION 4: CERTIFICATION

i declare, under penally of perfury, that the information on this cerlificale is true, that | have consuled the stalules, administrative rules and other
of law applicable o my exemption, mm;mmwmmmhumwmumdammuwmmm

faw. I the event this ciaim is disaliowed, | accept full responsibility for the payment of tax, penally and any accrued inlerest, including, If necessary,
reimbursement to the vendor for tax and accruad interest,
Business Name Type of Business (see codas on pape 2)
Regents of the University of Michigan 05, 13, 14, 15
Business Address City, State, ZIP Code
5082 Wolverine Tower, 3003 S. State Street Ann Arbor, Ml 48109-1287
Number (Include ama code) Hama (Print ar Type)
{734) 76*921 9 Susan E. Ryerson
Signature and Tite Date Signed
w,@?jhwﬂ ,  Sr. Tax Advisor
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EXHIBIT C
TAX EXEMPTION

(Page 3 of 4)

U, S, TREASURY DEPARTMENT
INTERNAL REVENUE SERVICE
WASHINGTON 28, D. C.

B BEPLY REFTA Te

0CT 4 %I TiR1ED13=JN

The Regents of the University of Michigan
500 South State Street
Ann Arbor, Michigan

Centlamen;

Consideration has been given to your applisation for emesption from
:ﬁfﬁ l’;nstlm tax under section S01(c)(3) of the Intermal Revenus

Owr reoords show that you were held to be exempt woder sectien 6
dmmutumaammcmmmuu-urﬁuw}
revemae acts, by a ruling dated December 1, 1939, A ruling of
Angust 12, 1943, modified the ruling of December 1, 1939, and held
you to be exempt from Federal income tax as a wholly=cwned instru-
mentality of the State of Michigan,

You indicste that the reason you are applying for eremption und
seotion 501(c)(3) of the Code 4» that ;gu- employess desire to ::aﬂ
c&mﬁ ives of the tax treatment provided under section LO3(b) of the

Tou were constituted a body corporate by specific provision of
Article IT, Section L, of the Constitution of the State of Michigan
of 1908, to operate the Umiversity of Michigan, Your autherity is
derived from that portion of Seetion 5 of the said Article IT which
3-:;: xt- t:-‘:urd of Regents shall have the gemersl supervision

var and the directiom and comtrol of enditures
from the university funds. e

After careful consideration of all the evidencs prasented, includin
the provisions of the law under which you operats, it is ;nnclndod "
that you are an instrumentality of the State of Michigan, and that
you are also sxampt under section 501(c)(3) of the Code. Since you
are exempt under section 50L(c)(3), section LO3(b) of the Code is
applicable to anmuity contraste purchased by you for your employess
provided the contracts meet the conditions of the latter section. =
Tois ruling modifies our ruling of Augwet 12, 19k3,
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EXHIBIT C
TAX EXEMPTION

Page 4 of 4
- ? o

The Regentc of the University of Michigan

Contributions made to you are deductible by donors as provided im

seotlon 170 of the Code. Bequests, legacies, devises, trensfers or
gifts to or for your use are deductible fer Federal estate and gift

tax purposes under the provisions of sections 2 2106 and 2
of the Coda, 055' 522

Tour District Directer is being advised of this sction,
Very truly yours,

bew V2. L Lfomrte

ctor, Tax s Mvinion
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