



Building: **1000316 - University Hospital**
Project Name: **FY26 UH OR 6 Upgrade Renovations**

AEC Project #: **P00024332**

Bid Pack Name: Bidpack 01 - Construction

Bid Opening: 08/11/2026

Award to: Kasco

	KASCO LLC	DeMaria Building	George W Auch Company	AZ Shmina Inc	AIMS Group Inc	Commercial Contracting
Proposal	\$729,800	\$773,000	\$807,000	\$888,000	Bid Not Opened	Declined
Walk Thru - Mandatory	Yes	Yes	Yes	Yes	Bid Not Opened	Declined
Alternate 1 - Scrub Room Finishes	\$15,500	\$16,700	\$23,000	\$22,750	Bid Not Opened	Declined
Alternate 2 - Electrical Panel for laser outlet	\$53,000	\$39,300	\$85,000	\$55,750	Bid Not Opened	Declined
Total Alternates	\$68,500	\$56,000	\$108,000	\$78,500	Bid Not Opened	Declined
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Bid Not Opened	Declined
Addenda Acknowledge - Addendum No. 2	Yes	Yes	Yes	Yes	Bid Not Opened	Declined
Owner's Option/Voluntary Alternates - Per Sheet E-4, Add alternate for electrical contractor to replace existing isolation panels	\$30,100				Bid Not Opened	Declined
Owner's Option/Voluntary Alternates - Replace existing isolation panels ORP-G & ORP-G1 with New 7.5 KVA,		\$53,200			Bid Not Opened	Declined

Building: **1000316 - University Hospital**
Project Name: **FY26 UH OR 6 Upgrade Renovations**

AEC Project #: **P00024332**

Bid Pack Name: Bidpack 01 - Construction
Bid Opening: 08/11/2026

	KASCO LLC	DeMaria Building	George W Auch Company	AZ Shmina Inc	AIMS Group Inc	Commercial Contracting
Owner's Option/Voluntary Alternates - Voluntary Alternate to replace Isolation Panels ORP-G + ORP-G1				\$32,000	Bid Not Opened	Declined
Completion Date or Days	04/20/2027	04/20/2027	04/20/2027	04/20/2027	Bid Not Opened	Declined

Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
George W Auch Company	☐	☐	☐	☐	☐	Bid clarifications are attached to bid response.
AIMS Group Inc	☐	☐	☐	☐	☐	Bid received late.
Commercial Contracting Corporation	☒	☐	☐	☐	☐	

updated 8/27/26