

#### ARCHITECTURE, ENGINEERING AND CONSTRUCTION UNIVERSITY OF MICHIGAN

BT

#### **Bid Tabulation**

Building:0000001 - Multiple BlocksProject Name:2024 Sidewalk Program

Bid Pack Name: Bidpack 01 - Con	Bid Openi	ng: 04/11/2024	Unit Pr	ice Bid: 🗹			
Awarded to: AZ Shimna	AZ Shmina Incorporated	Spence Brothers	AR Brouwer Company LLC	Krull Construction	LaSalle Group Incorporated	Phoenix Contractors Inc	Ideal Contracting LLC
Proposal	\$464,234.50	\$473,293	\$488,117.04	\$536,168	\$557,224	\$596,932.16	Declined
Alternate 1 - Provide a unit price to add DR STRUCTURE COVER, ADJ to the base bid scope of work.	\$1,300	\$1,500	\$1,200	\$1,500	\$2,500	\$1,480	Declined
Total Alternates	\$1,300	\$1,500	\$1,200	\$1,500	\$2,500	\$1,480	Declined
Unit Prices 01 - Rem, Conc Pavt (Any Thickness)	\$82,990.86	\$88,036	\$82,855.42	\$91,422	\$101,580	\$94,469.40	Declined
Unit Prices 02 - Conc Pavt, Grinding	\$13,486.20	\$13,650	\$24,804.78	\$14,742	\$61,152	\$28,282.80	Declined
Unit Prices 03 - Conc Pavt, 8 inch	\$82,990.86	\$88,036	\$82,855.42	\$91,422	\$101,580	\$94,469.40	Declined
Unit Prices 04 - Conc Pavt, Patch	\$6,175	\$6,365	\$6,165.31	\$6,840	\$19,950	\$7,030	Declined
Unit Prices 05 - Conc Pavt, Slab Raising	\$8,866	\$4,774	\$22,130.90	\$36,828	\$21,824	\$65,608.40	Declined
Unit Prices 06 - Expansion Joint	\$2,454.40	\$2,832	\$2,450.86	\$2,714	\$3,540	\$2,794.24	Declined

AEC Project #:P00021512



# ARCHITECTURE, ENGINEERING AND CONSTRUCTION UNIVERSITY OF MICHIGAN

## BT

#### **Bid Tabulation**

Building: 0000001 - Multiple Blocks Project Name: 2024 Sidewalk Program

Unit Price Bid

Bid Pack Name: Bidpack 01 - Con	Bid Openi	ng: 04/11/2024	Unit Pr	ice Bid: 🗹				
	AZ Shmina Incorporated	Spence Brothers	AR Brouwer Company LLC	Krull Construction	LaSalle Group Incorporated	Phoenix Contractors Inc	Ideal Contracting LLC	
Unit Prices 07 - Install, Brick Pavers, New	\$2,093	\$2,300	\$2,089.78	\$2,300	\$3,358	\$2,382.80	Declined	
Unit Prices 08 - Install, Brick Pavers, Salvaged	\$3,185	\$3,500	\$3,180.10	\$3,500	\$3,290	\$3,626	Declined	
Unit Prices 09 - Sawcut	\$1,170	\$1,350	\$1,168.20	\$1,350	\$2,700	\$1,332	Declined	
Unit Prices 10 - Truncated Domes	\$390	\$250	\$389.39	\$450	\$2,500	\$444	Declined	
Unit Prices 11 - Rem & Replace, Conc Curb & Gutter	\$551.48	\$1,200	\$550.84	\$600	\$2,000	\$627.80	Declined	
Unit Prices 12 - ISR Plaza (Grid 20)	\$77,012	\$76,000	\$76,891.79	\$84,200	\$69,000	\$87,675.20	Declined	
Unit Prices 13 - Trench Drain Repair (Grid 08)	\$51,022.40	\$54,000	\$50,942.76	\$55,700	\$42,750	\$58,087.04	Declined	
Unit Prices 14 - GG Brown Erosion Repair (Grid 08)	\$21,555.30	\$23,000	\$21,521.65	\$23,600	\$49,000	\$24,539.88	Declined	
Unit Prices 15 - Hill Auditorium Plaza Repairs (Grid 21)	\$110,292	\$108,000	\$110,119.84	\$120,500	\$73,000	\$125,563.20	Declined	

#### AEC Project #:P00021512



### BT ARCHITECTURE, ENGINEERING AND CONSTRUCTION UNIVERSITY OF MICHIGAN

#### **Bid Tabulation**

AEC Project #:P00021512

Building: 0000001 - Multiple Blocks Project Name: 2024 Sidewalk Program

Pid Opening: 04/11/2024

andor Name Participation   z Shmina Incorporated Image: Shmina Incorporated   Image: Image: Image: Shmina Incorporated Image: Image: Image: Shmina Incorporated   Image: Imag	Bid Pack Name: Bidpack 01 - Con		Bid Opening: 04/11/2024				Unit Pr	ice Bid:				
andor Name P			d									
Z Shmina Incorporated   Base Bid amt differs due to some mis-calculations in the extended amounts.   hoenix Contractors Inc   Base Bid amt differs due to some mis-calculations in the extended amounts.   R Brouwer Company LLC   Base Bid amt differs due some mis-calculations in the extended amounts.	Completion Date or Days	11/01	1/2024	11/	01/2024	11/01/2024		11/01/2024	11/01/2024	11/01/2024	Declined	
hoenix Contractors Inc I <td>Vendor Name</td> <td>Declined</td> <td>Did Not Bid</td> <td>Incomplete Bid</td> <td>Qualified Bid</td> <td>Withdraw</td> <td>Qualifi</td> <td>ed Bid Description</td> <td></td> <td>I</td> <td>1</td>	Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualifi	ed Bid Description		I	1	
R Brouwer Company LLC	AZ Shmina Incorporated						Base Bid amt differs due to some mis-calculations in the extended amounts.					
	Phoenix Contractors Inc						Base B	id amt differs due t	o some mis-calcula	tions in the extende	ed amounts.	
eal Contracting LLC 🛛 🖓 🔅 🔅	AR Brouwer Company LLC						Base B	id amt differs due s	ome mis-calculatio	ns in the extended	amounts.	
	Ideal Contracting LLC	V										

updated 4/30/24

William D. Erwin Date: 2024.04.12 09:39:19 -04'00' Digitally signed by Jenny Lessard Date: 2024.04.12 09:20:43 -04'00' Jenny Lessard BIDS READ BY/BID TAB APPROVED BY: I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED: Name Date Date Name Print Date: 04/12/2024 Processing 106566\_2 Production\Reports\ApprovalTracking\BidTAB.rpt Page 3 of 3