

Building: **3010030 - Multiple Tunnel Sections**
Project Name: **Condensate System Replacement POR 405-416 and 712-910**

AEC Project #: **P00019365**

Bid Pack Name: Bidpack 02 - Construction Bid Opening: 04/11/2024

Awarded to: Power Process Piping

	Power Process Piping Inc	Monroe Plumbing &	John Darr Mechanical Inc	Boone & Darr Incorporated	John E Green Company	Goyette Mechanical
Proposal	\$907,000	\$918,000	\$1,042,000	\$1,380,000	Declined	Did Not Bid
Walk Thru - Mandatory	Yes	Yes	Yes	Yes	Declined	Did Not Bid
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Declined	Did Not Bid
Owner's Option/Voluntary Alternates - Insulation Material/2" Aerogel on 4" or larger condensate (M7.1 & 336330)	\$-74,450				Declined	Did Not Bid
Completion Date or Days	10/14/2024	10/14/2024	10/14/2024	10/14/2024	Declined	Did Not Bid

Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
Goyette Mechanical Company Inc	<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	
John E Green Company	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	
Monroe Plumbing & Heating Company	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Bidder's Note: Asked at Pre-bid meeting if Dec. 20, 2024 was acceptable completion date, answer received was yes, our proposal is based on completion by Dec. 20th 2024.

William D. Erwin
Digitally signed by William D. Erwin
Date: 2024.04.12 08:10:07 -04'00'

I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED:

Jenny Lessard
Digitally signed by Jenny Lessard
Date: 2024.04.12 07:50:03 -04'00'

BIDS READ BY/BID TAB APPROVED BY:

Name Date

Name Date