ARCHITECTURE, ENGINEERING

BT

AND CONSTRUCTION : :
UNIVERSITY OF MICHIGAN Bid Tabulation
Building: 1000301 - Rogel Cancer Center AEC Project #:P00020904

Project Name:  Infrastructure Upgrades

Bid Pack Name:  Bid Pack #01 - Exterior Canopy /

P_atient Dropoff

Bid Opening: 05/21/2024

Awarded to McCarth d AZ Sh KASCOLLC Ci | G W Auch Krull
B cCarthy an mina ommercial eorge ucl rul
M Cca rth y an d S m Ith Smith Inc Incorporated Contracting Company Construction
Proposal $1,141,000 $1,244,000 $1,267,800 Declined Declined Declined
Walk Thru - Mandatory Yes Yes Yes Declined Declined Declined
Alternate 1 - ADD ALTERNATE #1 $8,200 $9,500 $8,000 Declined Declined Declined
Replace 24-pole, 480Y/277V
panel LLP-B1 (Life Safety branch)
in Electrical Room B1-563E, with
Total Alternates $8,200 $9,500 $8,000 Declined Declined Declined
Addenda Acknowledge - Yes Yes Yes Declined Declined Declined
Addendum No. 1
Addenda Acknowledge - Yes Yes Yes Declined Declined Declined
Addendum No. 2
Completion Date or Days 11/30/2024 11/30/2024 11/30/2024 Declined Declined Declined
= )
@ 2
3 3 € 3 &
£ z £ = °
] = Sv %o £ e R _—
Vendor Name g a E @ 3 B = Qualified Bid Description
Krull Construction Company Incorporate & a ] a ]
George W Auch Company ™ ] m} [m] m}
Commercial Contracting Corporation ™ a O a O
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ARCHITECTURE, ENGINEERING
AND CONSTRUCTION Bid Tabulation

UNIVERSITY OF MICHIGAN

Building: 1000301 - Rogel Cancer Center AEC Project #:P00020904
Project Name:  Infrastructure Upgrades

Bid Pack Name:  Bid Pack #01 - Exterior Canopy / Bid Opening: 05/21/2024
Patient Dropoff
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