

Building: **1005109 - Frankel Samuel and Jean Cardiovascular Center**
Project Name: **FY24 EP lab #4 Replacement**

AEC Project #: **P00021656**

Bid Pack Name: Bidpack 01 - Construction Bid Opening: 05/30/2024

Awarded to: KASCO

	KASCO LLC	AZ Shmina Incorporated	Krull Construction	Roncelli Inc	AIMS Group Inc	Clark Construction	Commercial Contracting	George W Auch Company
Proposal	\$1,590,000	\$1,597,000	\$1,662,200	\$1,672,000	\$1,800,000	Declined	Declined	Declined
Walk Thru - Mandatory	Yes	Yes	Yes	Yes	Yes	Declined	Declined	Declined
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	No	Declined	Declined	Declined
Addenda Acknowledge - Addendum No. 2	Yes	Yes	Yes	Yes	Yes	Declined	Declined	Declined
Completion Date or Days	03/03/2025	03/03/2025	03/03/2025	03/03/2025	03/03/2025	Declined	Declined	Declined

Vendor Name	Declined	Did Not Bid	Incomplete Bid	Qualified Bid	Withdraw	Qualified Bid Description
Clark Construction Company	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	
George W Auch Company	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	
AIMS Group Inc	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	Bidder's Clarification: No Physics report was provided to determine proper lead lining thickness for the room. Our proposal includes the following; wall lead thickness 1/16", window/frame 1/16" equivalent, Doors per supplications.
Commercial Contracting Corporation	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	

updated 6/21/24

BIDS READ BY/BID TAB APPROVED BY:

William D. Erwin
Digitally signed by William D. Erwin
Date: 2024.05.30 14:39:25 -04'00'

I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED:

Jenny Lessard
Digitally signed by Jenny Lessard
Date: 2024.05.30 14:32:08 -04'00'