

Building: **University Hospital**
Project Name: **FY24 UH IR #1 Replacement (B1-F424)**
Bid Pack Name: Bidpack 01 - Construction

AEC Project Number: **P00022119**

Building: **University Hospital**
Project Name: **FY24 UH CT#4 Replacement (B1-D461)**
Bid Pack Name: Bidpack 01 - Construction

AEC Project Number: **P00022205**

Bid Opening: 12/10/2024

	George W Auch Company	AZ Shmina Incorporated	AIMS Group Inc	Roncelli Inc	Commercial Contracting Corporation	Krull Construction Company Incorporated
Combined Price Base Proposal	\$1,860,000	\$1,993,000	\$2,000,000	\$2,011,500	\$2,189,000	\$2,482,400
Project No. P00022119 awarded both projects	\$1,066,000	\$1,335,000	\$1,335,000	\$1,359,500	\$1,417,000	\$1,646,900
Project No. P00022205 awarded both projects	\$794,000	\$658,000	\$665,000	\$755,400	\$772,000	\$835,500
Project No. P00022119 awarded single	\$1,270,000	\$1,400,000	\$1,385,000	\$1,359,500	\$1,441,000	\$1,686,900
Project No. P00022205 awarded single	\$794,000	\$700,000	\$680,000	\$755,400	\$785,000	\$875,500
Walk thru - mandatory	Yes	Yes	Yes	Yes	Yes	Yes
P00022205 Alternates						
Alternate No 1: Upgrade finishes (Floor, paint, wall protection, ceiling grid, and ceillign tiles) in corridor D400Z.	\$53,300	\$32,000	\$37,000	\$50,200	\$39,000	\$49,900
Alternate No 2: Replace existing light fixtures in corridor D400Z	\$6,700	\$6,000	\$4,840	\$5,600	\$7,000	\$5,500
Total alternates for P00022205	\$60,000	\$38,000	\$41,840	\$55,800	\$46,000	\$55,400
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Yes	Yes
Completion Date or Days for P00022119	8/28/2025	8/28/2025	8/28/2025	8/28/2025	8/28/2025	8/28/2025
Completion Date or Days for P00022205	8/28/2025	8/28/2025	8/28/2025	8/28/2025	8/28/2025	8/28/2025

BIDS READ BY/BID TAB APPROVED BY: _____
Name Date

I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED: _____
Name Date