

Building: **000009 - BLOCK - 000009**  
Project Name: NC65 Parking Lot Reconstruction  
Bid Pack Name: Bidpack 01 - Construction

AEC Project Number : P00021929

Building: **000014 - BLOCK-000014**  
Project Name: M69 Parking Lot Reconstruction  
Bid Pack Name: Bidpack 01 - Construction

AEC Project Number : P00021930

Bid Opening: 1/09/2025

**Awarded to: T&M Asphalt Paving**

	T & M Asphalt Paving Incorporated	Nagle Paving Company	Gibraltar Construction Company	Fonson Company Inc	Best Asphalt Inc	Cadillac Asphalt LLC
<b>Combined Price Base Proposal</b>	<b>\$698,800</b>	<b>\$774,945</b>	<b>\$946,175</b>	<b>\$1,042,677</b>	<b>\$1,083,000</b>	Declined
Project No. P00021929 awarded both projects	\$455,000	\$511,250	\$629,545	\$693,925	\$660,000	Declined
Project No. P00021930 awarded both projects	\$243,800	\$263,695	\$316,630	\$348,752	\$423,000	Declined
Project No. P00021929 awarded single	\$455,000	\$514,250	\$645,000	\$693,925	\$662,597	Declined
Project No. P00021930 awarded single	\$255,900	\$266,395	\$340,000	\$348,752	\$425,311	Declined
Walk thru - mandatory	Yes	Yes	Yes	Yes	Yes	Declined
<b>P00021929 Alternates</b>						Declined
Alternate 1- Provide the DEDUCT price for removing and replacing 625 square feet of sidewalk to be deleted from the base bid scope	-\$9,690	-\$7,500	-\$7,000	-\$10,181	-\$6,720	Declined
Alternate 2- Provide the DEDUCT price for removing from the base bid scope of work: completing concrete repairs at the east	-\$12,000	-\$27,500	-\$10,000	-\$9,400	-\$20,000	Declined
Alternate 3 - Provide a unit price to ADD SUBGRADE UNDERCUTTING, TYPE IV to the base bid scope of work. Unit price	\$9,000	\$11,500	\$9,000	\$10,986	\$10,000	Declined
<b>Total alternates for P00021929</b>	<b>-\$12,690</b>	<b>-\$23,500</b>	<b>-\$8,000</b>	<b>-\$8,595</b>	<b>-\$16,720</b>	Declined
<b>P00021930 Alternates</b>						Declined
Alternate 1 - Provide the DEDUCT price for removing approximately 2,320 square feet of existing sidewalk and replacing approximately 2,060 square feet of sidewalk as shown on the plans to be deleted from the base bid scope of work.	-\$34,450	-\$25,000	-\$24,000	-\$34,406	-\$18,540	Declined

Alternate 2 - Provide the ADD price for removing four (4) 15-ft light poles and wire: furnishing, installing, and wiring seven (7) new 15-ft light poles; installing new conduit; and installing new photocell.	\$117,500	\$130,000	\$115,000	\$25,000	\$125,000	Declined
Alternate 3 - Provide a unit price to ADD SUBGRADE UNDERCUTTING, TYPE IV to the base bid scope of work. Unit price shall be by the Cubic Yard. Quantity shall be 100 cubic yards.	\$9,000	\$11,500	\$9,000	\$10,500	\$10,500	Declined
Total alternates for P00021930	<b>\$92,050</b>	<b>\$116,500</b>	<b>\$100,000</b>	<b>\$1,094</b>	<b>\$116,960</b>	Declined
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Yes	Declined
Addenda Acknowledge - Addendum No. 2	Yes	Yes	Yes	Yes	Yes	Declined
Addenda Acknowledge - Addendum No. 3	Yes	Yes	Yes	Yes	Yes	Declined
P00021929 Owner's Options/Voluntary Alternates: NC 65 Curb/Straight Curb/18" curb & gutter	<b>-\$10,000</b>					Declined
Completion Date or Days for P00021929	8/22/2025	8/22/2025	8/22/2025	8/22/2025	8/22/2025	Declined
Completion Date or Days for P00021930	8/22/2025	8/22/2025	8/22/2025	8/22/2025	8/22/2025	Declined

Manually - Not from AECtion

**William D. Erwin**

Digitally signed by William D.  
Erwin  
Date: 2025.01.10 10:54:27 -05'00'

BIDS READ BY/BID TAB APPROVED BY:

Name Date

I HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED:

**Jenny Lessard**

Digitally signed by Jenny Lessard  
Date: 2025.01.10 10:38:14 -05'00'

Name Date