

Building: **0000001 - Multiple Blocks**
Project Name: **Diag Improvements**

AEC Project #: **P00016251**

Bid Pack Name: Bidpack 2 - Brick Paver Replacement Bid Opening: 02/17/2025

Awarded to: JS Vig Construction

	JS Vig Construction	KASCO LLC	Spence Brothers	Krull Construction	LaSalle Group Incorporated	AZ Shmina Incorporated
Proposal	\$446,000	\$495,000	\$569,800	\$688,800	\$854,000	\$887,000
Walk Thru - Mandatory	Yes	Yes	Yes	Yes	Yes	Yes
Alternate A1 - Provide the DEDUCT price to not remove and replace the perimeter brick paver band directly beneath the	\$-18,000	\$-14,000	\$-11,485	\$-39,100	\$-7,800	\$-18,000
Alternate A2 - Provide the DEDUCT price to eliminate cleaning out the existing concrete subbase weep holes and	\$-10,500	\$-10,500	\$-25,200	\$-14,300	\$-6,900	\$-20,000
Total Alternates	\$-28,500	\$-24,500	\$-36,685	\$-53,400	\$-14,700	\$-38,000
Addenda Acknowledge - Addendum No. 1	Yes	Yes	Yes	Yes	Yes	Yes
Completion Date or Days	08/01/2025	08/01/2025	08/01/2025	08/01/2025	08/01/2025	08/01/2025

updated 3/13/25

BIDS READ BY/BID TAB APPROVED BY: **Austin Anderson** Digitally signed by Austin Anderson
Date: 2025.02.17 14:33:49 -05'00' | HEREBY CERTIFY THIS IS A TRUE TABULATION OF BIDS RECEIVED:

Jenny Lessard Digitally signed by Jenny Lessard
Date: 2025.02.17 14:30:56 -05'00'